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October 11, 2007

11-SD-5, 8, 15, 78, 94, 125, 805-var
11-276104

ACNH-X073(082)

Addendum No. 7

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY AT
VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 25, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 4, 15, 16, 17, 18, 19, 20, 69 are revised. Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the last sentence of the third
paragraph is revised as follows:

"Bids in which the number of working days bid for completion of the work, except plant establishment,
exceed 180 will be considered non-responsive and will be rejected."

In the Special Provisions, Section 4," BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the third, fourth and sixth paragraphs are revised as follows:

"The Contractor shall pay to the State of California the sum of $11,500.00 per day for each day's delay
in finishing the work, except plant establishment work, in excess of the number of working days bid and
until work requiring closure of lanes or shoulders on State Highway Route 5, 8, 15, 78, 94, 125, 805 is
complete.

The Contractor shall pay to the State of California the sum of $5,500 per day for each day's delay in
finishing the work, except plant establishment work, in excess of the number of working days bid if no
further lane or shoulder closures are required on State Highway Route 5, 8, 15, 78, 94, 125, 805 to
complete the work.

In no case will liquidated damages of more than $11,500.00 per day be assessed."
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In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the second paragraph is revised as follows:
"Information available for inspection at the District Office is as follows:
A. Cross sections.

Cross sections are available in electronic copy.
The District Office in which the work is situated is located at 4050 Taylor Street, San Diego,
California 92110."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the fourteenth paragraph is revised as follows:

"When slag aggregate is used for imported borrow, a layer of not less than 300 mm of topsoil,
measured after compaction, shall be placed over the slag aggregate in areas where highway planting is to be
performed. In other areas, slag aggregate used for embankment construction shall not be placed within
0.46-m of finished slope lines, measured normal to the plane of the slope. Full compensation for furnishing
and placing topsoil and cover, as provided herein, shall be considered as included in the contract price paid
per cubic meter for imported borrow and no additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the third paragraph:

"The portion of imported borrow placed within 1.5 m of the finished grade shall have a Resistance
(R-Value) of not less than 10."

In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the fourth
paragraph:

"Imported borrow shall be mineral material including rock, sand, gravel, or earth. The Contractor shall
not use man-made refuse in imported borrow including:

A. Portland cement concrete,

Asphalt concrete,

Material planed from roadway surfaces,
Residue from grooving or grinding operations,
Metal,

Rubber,

Mixed debris,

Rubble"

ITOMmMOOm

In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraph is added after the last paragraph:

"Imported borrow will be measured and paid for by the cubic meter and the quantity to be paid for will
be computed in the following manner:

A. The total quantity of embankment will be computed in conformance with the
provisions for roadway excavation in Section 19-2.08, "Measurement,” of the
Standard Specifications, on the basis of the planned or authorized cross sections for
embankments, with the ground line, as established by the original cross sections,
considered as zero.
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B. The quantities of roadway excavation, which have been used in the embankment,
will be adjusted by multiplying by a grading factor to be determined in the field by
the Engineer. No further adjustment will be made in the event that the grading factor
determined by the Engineer does not equal the actual grading factor.

C. The Contractor may propose a plan whereby the Contractor would be paid on the
basis of measured settlement in lieu of the allowance specified above. The proposal
shall include complete details of the subsidence-measuring devices and a detailed
plan of each installation. If the proposed plan is approved by the Engineer, the
Contractor, at the Contractor's expense, shall provide, install and maintain the
subsidence-measuring devices. The Engineer will take necessary readings to
determine the progress of subsidence, if any, and the Contractor shall provide
necessary assistance to make the readings.

D. Installed devices which are determined by the Engineer to have been damaged will
be used for the determination of subsidence for the area the devices represent in the
pattern of approved installations. The subsidence of the area represented by that
installation shall be considered zero, regardless of the subsidence measured at other
installations.

E. The volumes required as a result of subsidence will be computed by the average-end-
area method from the original measurements and the final measurements, including
zero subsidence at all points and for all areas as provided herein. It shall be
understood and agreed that the subsidence at the point of intersection of the side
slopes (and end slopes at structures) with the ground line as established by the
original cross sections shall be considered as zero. Unless otherwise agreed to by the
Engineer, the subsidence shall be considered as zero at the points on the cross
sections 15 m beyond the beginning and ending of the instrumented area. The
computed volumes for such subsidence will be added to the quantities of
embankment measured as specified herein.

F. Detachable elements of the subsidence-measuring devices which can be salvaged
without damage to the work shall remain the property of the Contractor and shall be
removed from the highway right of way after final measurements are made."

In the Proposal and Contract, the Engineer’s Estimate Item 22 is revised, Items 53, 54 are added and Item 52 is deleted
as attached.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5 and
5A of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://lwww.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Division of Engineering Services - Office Engineer

Attachments



ENGINEER'S ESTIMATE

11-276104
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
21 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
22 190101 ROADWAY EXCAVATION M3 770
23 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
24 200001 HIGHWAY PLANTING LS LUMP SUM | LUMP SUM
(S)
25 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM | LUMP SUM
(S)
26 208000 IRRIGATION SYSTEM LS LUMP SUM | LUMP SUM
()
27 208909 EXTEND 200 MM CONDUIT M 9
28 260201 CLASS 2 AGGREGATE BASE M3 1010
29 390101 ASPHALT CONCRETE TONN 11
30 394001 PLACE ASPHALT CONCRETE DIKE M 44
31 394002 PLACE ASPHALT CONCRETE M2 59
(MISCELLANEQUS AREA)
32 510502 MINOR CONCRETE (MINOR M3 16
(3] STRUCTURE)
33 011141 PREPARE AND PAINT CONCRETE M2 1860
(S) BARRIER (TYPE K)
34 750001 MISCELLANEQOUS IRON AND STEEL |KG 1070
G)
35 832001 METAL BEAM GUARD RAILING M 16
(S)
36 833080 CONCRETE BARRIER (TYPE K) M 1070
37 839301 SINGLE THRIE BEAM BARRIER M 310
()
38 839540 TRANSITION RAILING (TYPE STB) EA 1
()
39 839541 TRANSITION RAILING (TYPE WB) EA 2
()
40 839585 ALTERNATIVE FLARED TERMINAL | EA 2
S) SYSTEM
4
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11-276104
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 839604 | CRASH CUSHION (REACT 9CBB) EA 7
®)
42 839605 | CRASH CUSHION (REACT 9SCBS) EA 4
®)
43 011142 | CRASH CUSHION (REACT 4CBB) EA 3
®
44 011143 | CONCRETE BARRIER (TYPE 60 MOD) | M 5130
45 839701 | CONCRETE BARRIER (TYPE 60) M 1330
46 839703 | CONCRETE BARRIER (TYPE 60C) M 240
47 839710 | CONCRETE BARRIER (TYPE 60S) M 67
48 839723 | CONCRETE BARRIER (TYPE 732B) M 24
49 861088 | MODIFY RAMP METERING SYSTEM | LS LUMP SUM | LUMP SUM
®
50 861511 | MODIFY LIGHTING (LOCATION 1) LS LUMP SUM | LUMP SUM
®
51 011144 | MODIFY LIGHTING (LOCATION 15) |LS LUMP SUM [ LUMP SUM
®)
52 BLANK
53 198001 | IMPORTED BORROW M3 1570
54 999990 | MOBILIZATION LS LUMP SUM [ LUMP SUM
5
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ENGINEER'S ESTIMATE
11-276104

TOTAL BID (A):

TOTAL BID (B):
$11,500.00 X =

(Cost Per Day) (Enter Working Days Bid)
(Not To Exceed 180 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):

5A
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